

### Comparative Price Schedule for Supply of IT Equipment and Lab Networking

Item no/ Bidders	Item Name	Quantity	Gawa Enterprise		Netware Solution Pvt.Ltd		Kins Technology		NG Enterprise		Digital Network Enterprise		Peljor Lhendup Enterprise	
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
Package 1														
1	Card Printer	1	1,178,900.0	<b>1,178,900.0</b>	-	-	749,000.0	<b>749,000.0</b>	-	-	395,000.0	<b>395,000.0</b>	567,000.0	<b>567,000.0</b>
Package 2														
2	Projector	4	78,650.0	<b>314,600.0</b>	-	-	52,650.0	<b>210,600.0</b>	49,499.0	<b>197,996.0</b>	70,000.0	<b>280,000.0</b>	75,373.0	<b>301,492.0</b>
Package 3														
1	48 port switch	2	186,980.0	373,960.0	79,660.0	159,320.0	145,215.0	290,430.0		-	140,000.0	280,000.0	427,770.0	855,540.0
2	24 port switch	3	118,900.0	356,700.0	56,330.0	168,990.0	80,675.0	242,025.0		-	75,000.0	225,000.0	287,075.0	861,225.0
3	Wireless AP	6	86,000.0	516,000.0	19,456.0	116,736.0	45,000.0	270,000.0		-	45,000.0	270,000.0	32,427.0	194,562.0
4	Cat 6(300m)	3	9,700.0	29,100.0	7,500.0	22,500.0	8,075.0	24,225.0		-	7,000.0	21,000.0	13,250.0	39,750.0
5	I/O box	70	765.0	53,550.0	490.0	34,300.0	515.0	36,050.0		-	290.0	20,300.0	2,500.0	175,000.0
6	9U rack	2	21,990.0	43,980.0	13,000.0	26,000.0	18,235.0	36,470.0		-	12,000.0	24,000.0	22,500.0	45,000.0
7	24U rack	3	79,000.0	237,000.0	36,000.0	108,000.0	40,000.0	120,000.0		-	33,000.0	99,000.0	17,000.0	51,000.0
8	SFP	8	13,408.0	107,264.0	12,000.0	96,000.0	9,415.0	75,320.0		-	4,500.0	36,000.0	12,650.0	101,200.0
9	Rj 45( 1 box)	2	1,600.0	3,200.0	2,500.0	5,000.0	1,500.0	3,000.0		-	900.0	1,800.0	2,005.0	4,010.0
10	Fibre	1000	189.0	189,000.0	120.0	120,000.0	166.0	166,000.0		-	65.0	65,000.0	183.0	183,000.0
11	Casing Capping	50	158.0	7,900.0	140.0	7,000.0	140.0	7,000.0		-	210.0	10,500.0	650.0	32,500.0
12	Patch panel	4	8,650.0	34,600.0	7,500.0	30,000.0	4,700.0	18,800.0		-	3,500.0	14,000.0	7,953.0	31,812.0
13	LIU	6	15,690.0	94,140.0	12,000.0	72,000.0	8,912.0	53,472.0		-	5,500.0	33,000.0	14,930.0	89,580.0
14	CAT 6e patch cord	64	194.0	12,416.0	250.0	16,000.0	155.0	9,920.0		-	160.0	10,240.0	673.0	43,072.0

15	Fibre patch Cord	20	2,360.0	47,200.0	750.0	15,000.0	1,470.0	29,400.0		-	1,200.0	24,000.0	583.0	11,660.0
16	Lab Networking and installation	Lumpsum	524,000.0	524,000.0	250,000.0	250,000.0	380,000.0	380,000.0		-	110,000.0	110,000.0	83,000.0	83,000.0
<b>Total</b>				<b>2,630,010.0</b>		1,246,846.0		<b>1,762,112.0</b>		-		<b>1,243,840.0</b>		<b>2,801,911.0</b>
<b>Grand Total</b>				<b>4,123,510.0</b>		<b>1,246,846.0</b>		<b>2,721,712.0</b>		<b>197,996.0</b>		<b>1,918,840.0</b>		<b>3,670,403.0</b>